

EXHIBIT III-27
PRELIMINARY CONSTRUCTION COST ESTIMATE
INTERCHANGE ALTERNATIVE

Description	Estimated Cost
Clearing and Grubbing	\$190,000
Earthwork	\$8,795,000
Pavement	\$5,112,000
Structures	\$2,680,000
Retaining Wall (Contingent Item)	\$1,000,000
Drainage Items	\$665,000
Topsoil, Seeding, Landscaping Items	\$409,000
Guide Rail	\$90,000
Signalization	\$100,000
Highway Lighting	\$260,000
Erosion & Sedimentation Control	\$200,000
Wetlands Mitigation (Contingent Item)	\$100,000
Maintenance and Protection of Traffic	\$2,400,000
Signing, Pavement Markings	\$253,000
Project Mobilization (8%)	\$1,800,000
Contingencies (20%)	\$4,800,000
TOTAL ESTIMATED COST - 2004	\$28,854,000
TOTAL ESTIMATED COST - 2007	\$31,500,000